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9.2.7 Broward Blvd at Brickell Revision.pdf 
 
 
RFP, Section I. Introduction 
 
Revised as follows: 
 
The Department has established a Maximum Price of $135,000,000.00 for FPID No’s 421390-7-
52-01, 421390-8-52-01, and 435202-1-52-01. 
 
Description of Work 
 
The Project requires five (5) modern streetcar vehicles with OESS capability. 
 
 
RFP, Section I.C. Bid Alternatives 
 
Revised as follows: 
 
These alternatives begin with the Base Project Scope as Bid Alternative 1, as described in the 
RFP and RFP Attachments, and an increase ina modified scope as described with Bid Alternative 
2. The alternatives in priority order are Bid Alternative 2 as being the highest priority and Bid 
Alternative 1 as being the lowest priority. 
 
Bid Alternative 1 (Priority 2) includes the Design and Construction of all of the work described 
in the RFP and all RFP Attachments (Base Project Scope) with a Five (5) Streetcar VMSF facility 
as described in the RFP Attachment G, Transit Criteria, Section 4, Vehicle Maintenance and 
Storage Facility. 
 
Bid Alternative 2 (Priority 1) includes all of the work described in Bid Alternative 1, as defined 
in the RFP and RFP Attachments, except the Five (5) Streetcar VMSF is replaced with a Twelve 
(12) Streetcar VMSF. The work associated with the design and construction of the Twelve 
Streetcar VMSF includes: 

 Signalized yard track to provide for that provides storage and operations offor a 12twelve 
streetcar vehicle fleet (with room to maneuver); 

 All yard track powered by OCS; 
 Non-revenue loop track connecting the yard track at the south end of the VMSF to the two 

proposed tracks on SW 18th Street leading to the VMSF and the revenue tracks along 
South Andrews Avenue; 

 Concrete or masonry structure for the vehicle and maintenance storage building; 
 VMSF building third service bay; 
 Provide infrastructure for a wheel truing machine, including but not limited toa 

maintenance pit, electrical, and other electrical work; 
 Complete build out and furnishing of second floor office space; 
 Provide manual switch machines, except for the lead switch,Power switches at all switch 

locations within the VMSF; and at the turn back at Station Stop #1; 
 Provide a A Train Control Office system (aka CAD) to monitor and control the power 

switches at the VMSF and Station Stop #1 and to monitor the bridge operations; and 
 Standalone car wash building and equipment. 
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The Department has included additional criteria in the RFP, RFP Attachment G, SectionSections 
7 and 11, as Bid Alternative 2, for the design and construction of a Vehicle Maintenance and 
Storage Facility (VMSF) to accommodate a fleet of 12 streetcars. RFP Attachments G, H, and 
Attachment BB provide details for the 12Bid Alternative 2, Twelve Streetcar VMSF design and 
construction requirementsand related improvements. 
 
 
RFP, Section V.O.1. General 
 
The Construction Engineering and Inspection’s (CEI)The Department’s Public Involvement 
Consultant (PIC) will carry out a comprehensive Public Involvement Campaign through 
construction and a marketing effort prior to launch. 
 
 
RFP, Section VI.E.2.a. Roadway Design 
 
Revised as follows: 
 
All existing brick paver and associated concrete banding within the roadway shall be removed 
and replaced with full depth asphaltic concrete. This includes all four quadrants at each impacted 
intersection. All existing stamped asphalt intersections and crosswalks shall be restored to its pre-
construction pattern and colors. 
 
 
RFP, Section VI.E.2.c. Pavement Design Package 
 
Revised as follows: 
 
The reinforced concrete track slab shall be designed in accordance with the following design 
criteria: Design Criteria Wave Modern Street Car, June 2014; 
 
 
RFP, Section VI.H.1. General 
 
Revised as follows: 
 

1. Modification of the bridge superstructure and approach slabs, and repairs to the bascule 
piers and control house to accommodate the streetcar. Includes but not limited to the 
following: 
a. Removal of existing 2.5” Open Grid Deck and replacement with new decking system 

as allowed by attachment E. 
 
The reports are included under Reference Document 76. See subsection VI.N.5 for additional 
information. 
 
RFP, Section VI.O. Signing and Pavement Marking Plans 
 
Revised as follows: 
 
While there are no existing bike lanes along the Project, the design shall not require future bike 
lanesbicycles to cross tracks at less than a 60 degree angle (where 90 degrees is perpendicular).. 
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RFP, Section VI.Q. Signalization Plans 
 
Revised as follows: 
 
The Design-Build Firm shall prepare Traffic Signalization Plans in accordance with Department 
criteria and specifications. 
 
The Design-Build Firm shall prepare design plans and provide necessary documentation for the 
procurement and installation of the Traffic Signalization devices as well as overall system 
construction and integration into Broward County Traffic Management Center and existing traffic 
signal Advanced Traffic Management System, in accordance with the requirements of the 
Department and Broward County Traffic Engineering Division (see RFP Attachment P, Broward 
County Standard Requirements). 
 

 Detail sheets on: 
o Uninterrupted Power Service; 

 
At signalized intersections where specialized train control is required, an uninterrupted power 
supply (UPS) system is required. Each UPS shall be designed to provide continuous power for a 
minimum of 2 hours (See FDOT Standard Specification 685, Traffic Control System Auxiliaries). 
The system must include all components required by the vendor and must be housed within the 
Traffic Signal Cabinet or a separate UPS cabinet mounted on either side of the traffic cabinet. 
 

Table VI.Q.-1: Traffic Signal Improvement Summary 

Location Intersection Location Classification* 
Joint Use Traffic 

Signal/ OCS Poles 
RequestedRequired 

16 Brickell Avenue - Broward Boulevard By FDOT n/aNo 
 
 
RFP, Section VIII.A. Bid Price Proposal 
 
These alternatives begin with the Base Project Scope as Bid Alternative 1, as described in the 
RFP and RFP Attachments, and an increase ina modified scope as described with Bid Alternative 
2. The alternatives in priority order are Bid Alternative 2 as being the highest priority and Bid 
Alternative 1 as being the lowest priority. 
 
Bid Alternative 1 (Priority 2) includes the Design and Construction of all of the work described 
in the RFP and all RFP Attachments (Base Project Scope) with a Five (5) Streetcar VMSF facility 
as described in the RFP Attachment G, Transit Criteria, Section 4, Vehicle Maintenance and 
Storage Facility. 
 
Bid Alternative 2 (Priority 1) includes all of the work described in Bid Alternative 1, as defined 
in the RFP and RFP Attachments, except the Five (5) Streetcar VMSF is replaced with a Twelve 
(12) Streetcar VMSF. The work associated with the design and construction of the Twelve 
Streetcar VMSF includes: 
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 Signalized yard track to provide for that provides storage and operations offor a 12twelve 
streetcar vehicle fleet (with room to maneuver); 

 All Yard track powered by OCS; 
 Non-revenue loop track connecting the yard track at the south end of the VMSF to the two 

proposed tracks on SW 18th Street leading to the VMSF and the revenue tracks along 
South Andrews Avenue; 

 Concrete or masonry structure for the vehicle and maintenance storage building; 
 VMSF building third service bay; 
 Provide infrastructure for a wheel truing machine, including but not limited toa 

maintenance pit, electrical, and other electrical work; 
 Complete build out and furnishing of second floor office space; 
 Provide manual switch machines, except for the lead switch,Power switches at all switch 

locations within the VMSF; and at the turn back at Station Stop #1; 
 Provide a A Train Control Office system (aka CAD) to monitor and control the power 

switches at the VMSF and Station Stop #1 and to monitor the bridge operations; and 
 Standalone car wash building and equipment. 

The Department has included additional criteria in the RFP, RFP Attachment G, SectionSections 
7 and 11, as Bid Alternative 2, for the design and construction of a Vehicle Maintenance and 
Storage Facility (VMSF) to accommodate a fleet of 12 streetcars. RFP Attachments G, H, and 
Attachment BB provide details for the 12Bid Alternative 2, Twelve Streetcar VMSF design and 
construction requirementsand related improvements. 
 
The Design-Build Firm is required to submit a separate Bid Price Proposal for each Bid 
Alternative, even if the Bid Price Proposal is higher than the established funding, or shall be 
declared non-responsive. The Bid Price Proposal for each of the Bid Alternatives shall be sealed 
in separate enveloped prior to submittal to the Department. 
 
The Design-Build Firm is required to submit a Schedule of Values with each Bid Price Proposal. 
The Schedule of Value form will not be used as a basis for award or as a basis of payment once 
the contract is awarded. 
 
 
RFP Attachment B, Division I Specifications 
 
Revised as follows: 
 
New attachment 
 
 
RFP Attachment E, SE 3rd Avenue Bridge Rehabilitation Criteria 
 
Revised as follows: 
 

3.2.1.1 Span Lock Machinery Access Platform And Span Lock Guide Access Platform 
AccessDoors 

 
The span lock actuator equipment shall be accessed by way of access doors in the sidewalk and 
from access platforms below the sidewalks. Access hatches to the span lock machinery platform 
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shall consist of heavy-duty single-leaf access door with the following features: 
 
 
RFP Attachment G, Transit Criteria, Revision Record 
 
Revised as follows: 
 
Section 1 minor revisions; 
Section 2 minor revisions; 
Section 3 minor revisions; 
Sections 4.3.18.2, 4.3.18.3, 4.3.19.1, 4.3.20.7, 4.3.25 major revisions and other minor revisions; 
Section 5 minor revisions; 
Section 6 no revisions; 
Section 7 major revisions; 
Section 8 minor revisions; 
Section 9 minor revisions; 
Section 10 minor revisions; and 
Sections 11.3.18.2, 11.3.18.3, 11.3.19.1, 11.3.20.7, 11.3.22, 11.3.22.3, 11.3.22.4, 11.3.25 major 
revisions and other minor revisions. 
 
 
RFP Attachment H.1. Track and Miscellaneous, Section 800 
 
Revised as follows: 
 
Minor revisions in Sections Introduction, 800.1, 801.1, and 802.1.1 
 
 
RFP Attachment H.2. Systems: Traction Power Supply and Distribution, Signal and Route 
Control, Systems Integration, Section 810 
 
Revised as follows: 
 
Minor revisions in Sections 810.1, 811.1, 811.2.7.1, 811.2.9.2.14, and 812 
 
 
RFP Attachment H.3. Systems Communications, Section 840 
 
Revised as follows: 
 
Minor revisions in several sections  
 
 
RFP Attachment H.4. Vehicle Maintenance and Storage Facility Building, Equipment, and 
Furnishings, Section 860 
 
Revised as follows: 
 
Minor revisions in Sections VMSF and 860.1 
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RFP Attachment H.5., Vehicle Maintenance and Storage Facility Mechanical, Electrical, 
Plumbing and Fire-Protection, Section 880 
 
Revised as follows: 
 
Minor revisions in Sections 880 and 880.1 
Major revisions in Section 880.5 
 
 
RFP Attachment H.6., Sustainability, Section 890 
 
Revised as follows: 
 
Minor revisions in Section 890.1 
 
 
RFP Attachment K, Utility Rules of Practice 
 
Revised as follows: 
 
DRAFT watermark removed 
 
 
RFP Attachment L, Streetcar Regulations Plan 
 
Revised as follows: 
 
DRAFT watermark removed 
 
 
RFP Attachment O.1., Design-Build Firm Supplemental Submittal Requirements: Design 
Phase Submittals 
 
Revised as follows: 
 
Complete update 
 
 
RFP Attachment O.2., Design-Build Firm Supplemental Submittal Requirements: 
Supplemental Contract Data Requirements List (SCDRL) 
 
Revised as follows: 
 
Complete update 
 
 
RFP Attachment V, Streetcar Station Stop Details 
 
Revised as follows: 
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Minor revisions 
 
 
RFP Attachment AA Traffic Concept of Operations 
 
Revised as follows: 
 
DRAFT watermark removed 
 
 
RFP Attachment BB.1., Five Streetcar VMSF Concept of Operations 
 
Revised as follows: 
 
Minor revisions in several sections 
 
 
RFP Attachment BB.2., TwelveStreetcar VMSF Concept of Operations 
 
Revised as follows: 
 
Minor revisions in several sections 
 
 
RFP Attachment DD, Spare Parts Requirements and List 
 
Revised as follows: 
 
List updated 
 
 
RFP Bid Price Proposal Forms 
 
Revised as follows: 
 
Schedule of Values Form added 
 
 
RFP Reference Document 2.5.1., Alignment CADD Files and List 
 
Revised as follows: 
 
Streetcar Station Stop CADD files revised 
 
 
RFP Reference Document 2.5.2., VMSF CADD Files and List 
 
Revised as follows: 
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Five Streetcar VMSF Yard Layout CADD file added 
Five Streetcar VMSF CADD files added 
Twelve Streetcar VMSF CADD files revised 
 
 
RFP Reference Document 9.2.7., Broward Boulevard at Brickell Revision 
 
Revised as follows: 
 
New attachment 
 
 


